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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM

REQUEST FOR PROPOSALS
SUBJECT: Grassland Vegetation Monitoring
REQUEST DATE: March XX, 2025
PRE-PROPOSAL MEETING: March XX, 2025
CLOSING DATE: April X, 2025
POINT OF CONTACT: Tim R. Tunnell

Land Coordinator
Headwaters Corporation
tunnellt@headwaterscorp.com

. OVERVIEW

The Platte River Recovery Implementation Program (Program) was initiated on January 1, 2007,
between Nebraska, Wyoming, Colorado, and the Department of the Interior (DOI) to address
endangered species issues in the central and lower Platte River basin. The species considered
in the Program, referred to as “target species”, are the whooping crane, piping plover, interior
least tern, and pallid sturgeon.

A Governance Committee (GC) reviews, directs, and provides oversight for activities undertaken
during the Program. The GC is comprised of one representative from each of the three states,
three water user representatives, two representatives from environmental groups, and two
members representing federal agencies. The GC has named Mr. Jason Farnsworth to serve as
the Program Executive Director (ED). Program staff are in Nebraska and Colorado and are
responsible for assisting in carrying out Program-related activities.

The Program’s long-term goal is to improve and maintain the associated habitats. This goal
includes: 1) improving and maintaining habitat for whooping cranes and reproductive habitat
for least terns and piping plovers; 2) reducing the likelihood of future listings of other species
found in this area; and 3) testing the assumption that managing flow in the central Platte River
also improves the pallid sturgeon’s lower Platte River habitat. The DOI and states commit to
achieving the following objectives by the end of the First Increment of the Program: protecting,
restoring where appropriate, and maintaining at least 10,000 acres of habitat in the central
Platte River area between Lexington and Chapman, Nebraska. The Program’s management
objectives are to: 1) improve survival of whooping cranes during migration; 2) improve least
tern and piping plover production; 3) avoid adverse impacts on pallid sturgeon in the Lower
Platte River; and 4) within overall objectives 1-3, provide benefits to non-target listed species
and non-listed species of concern and reduce likelihood of future listing.

As outlined in the Program’s Land Plan, the initial focus of the acquisition process has been on
obtaining interests in and protecting wet meadow and channel habitat between Lexington and
Chapman, Nebraska which are suitable for development into “habitat complexes.” A “habitat
PRRIP Grassland Vegetation Monitoring RFP Page 3 of 13
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complex” consists of wet meadows, channel areas, and buffers. “Channel area” is the portion of
the river that conducts flow and is bounded on either side by stable banks or permanent islands
with vegetation that obstructs view. At low flows it includes interconnected small channels and
exposed sand or gravel bars and non-permanent islands. “Wet meadows” are areas with a
generally level or low-lying undulating surface consisting of a mosaic of swales with wetland
soils and vegetation and ridges with upland native or restored grasslands. “Buffer” is used to
shield wet meadow or channel habitat areas from potential disturbances and may include an
extended wet meadow or channel area, upland grassland, pasture, hay land, cropland,
palustrine wetland, woodland, managed sandpits, or a combination of these and other
compatible land features. In developing parcel-specific management plans, the Program selects
restoration, maintenance and other management measures believed to provide benefit to the
target species or that do not harm or may benefit other Program “species of concern,” when
such activities are consistent with the needs of the target species. Management activities
conducted on Program owned or managed grassland or wet meadow habitat areas generally
include, but are not limited to grazing, haying, prescribed burns, and tree and noxious weed
removal.

The GC submits this Request for Proposals (RFP) to solicit proposals from Consultants to provide
technical services to implement a vegetation monitoring protocol on Program owned or
managed grassland and wet meadow habitat areas. The scope of services includes
implementation of a vegetation monitoring protocol that will provide the Program an inventory
of the vegetation communities and plant species compositions on all Program owned or
managed grassland and wet meadow habitat areas. The term Consultant shall be used
throughout this document to describe both the RFP Respondent providing the proposal and
Consultant (the successful Respondent) who would be performing the work upon award of the
project.

1. PROJECT DESCRIPTION

In 2007, the Program began acquiring and securing land through management agreements
along the central Platte River. Much of the 4,518 acres of grassland or wet meadow that will be
monitored in 2022 was grassland when acquired; however, some parcels have recently been
converted from agricultural cropland to grassland. Program owned and managed grasslands
were acquired or secured to provide benefits to whooping cranes and increase whooping crane
use along the central Platte River and as such, are managed to ensure a portion of these
properties provide short- structured grassland vegetation during the spring (March-April) and
fall (October-November) whooping crane migration seasons. Management for this purpose,
however, is believed to have the potential to result a shift in vegetation communities and/or
plant species composition over time.
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1. SCOPE OF WORK

The Consultant will be responsible for the implementation of a vegetation monitoring protocol
that will provide the Program an inventory of the vegetation communities and plant species
compositions on Program owned or managed grassland habitat areas. General Consultant
services to be completed for this RFP are as follows:

1) Vegetation Monitoring
Implement the Vegetation Monitoring Protocol in Attachment 1 on Program owned or
managed grassland habitat areas during 2022.

2) Reporting
Develop a summary report that includes detailed accounts of species occurrence and
abundance within the areas sampled. Metrics of interest for each area sampled include
plant species richness, abundance, dominance, and diversity; percent cover of each
species at each site; comparison of coverage of cool-season species (exotic, native,
sedges) and warm-season species (exotic, native); percent cover of grass-like species,
exotic forbs, native forbs, litter, and bare ground; Floristic Quality Index (FQI); and
weighted FQI. Report should include an overall assessment of the condition of each site
based upon the metrics above.

This contract will be on a one-year basis, with the option to renew, re-compete, or
cancel at the discretion of the Program.

Vegetation monitoring conducted within the scope of this project will be conducted on all
Program owned or managed grassland or wet meadow habitat areas identified in Attachment 2
and delineated in Attachment 3. The objectives for vegetation monitoring include:

Objective 1: Inventory natural vegetation communities and plant species composition
on Program owned or managed grassland and wet meadow areas.

0 Scale — All Program owned, or managed grassland areas specified in Attachment
2 and delineated in Attachment 3.

0 Focus —Vegetation communities and general plant species composition
0 Timeline — 25 June — 15 July 2025

O Reference — Terrestrial Ecological Systems and Natural Communities of Nebraska
(Version IV—March 9, 2010)

Objective 2: Identify invasive/noxious vegetation and Program species of concern on
Program owned or managed grassland areas.

0 Scale — All Program owned, or managed grassland areas specified in Attachment
2 and identified in Attachment 3.

0 Timeline — 25 June — 15 July 2025
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O Reference — Nebraska state listed noxious weeds and Program species of
concern

V. PROJECT BUDGET

An estimated project budget should be submitted in the proposal. Proposals will be evaluated
based on project design and completeness, Consultant qualification, and cost. A final scope of
work and project budget will be negotiated prior to commencement of work.

V. CONTRACT TERMS
The selected Consultant will be retained by:

Nebraska Community Foundation
PO Box 83107
Lincoln, NE 68501

Proposal should indicate whether the Consultant agrees to the contract terms as outlined in the
attached Program’s Consultant Contract (Attachment 4) or provide a clear description of any
exceptions to the terms and conditions.

The term of the contract will be for a period beginning May 1, 2025, and terminating December
1, 2025, with an option to renew at the sole discretion of the GC. Contracted services will be
performed on a time and material not to exceed basis. Under the final contract, written Notice
to Proceed from the Executive Director will be required before works begins. All work will be
contingent on availability of Program funding.

VI. SUBMISSION REQUIREMENTS
All interested parties having experience providing the services listed in this RFP are requested
to submit a proposal.

Instructions for Submitting Proposals

One paper copy and one electronic (PDF) copy of your proposal must be submitted to Tim
Tunnell at the Program office in Kearney Nebraska no later than 5:00 p.m. Central time on April
X, 2025. Maximum allowable proposal PDF size is 8MB, and proposals are to be limited to a
total of 50 pages or less. A proposal is late if received by the office any time after 5:00 p.m.
Central time and will not be eligible for consideration.

Questions regarding the information contained in this RFP should be submitted to Tim Tunnell
at tunnellt@headwaterscorp.com. A list of compiled Consultant questions and responses will
be maintained on the Program web site (www.PlatteRiverProgram.org) in the same location as
this RFP solicitation.
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RFP Schedule
The ED Office expects to complete the selection process and award the work by approximately
April XX, 2025. The following table represents the RFP schedule:

Description \ Date Time (Central)
Issue RFP March XX, 2025 NA
Pre-proposal meeting March XX, 2025 2:00 PM
Last d_ay for respgndents to submit April X, 2025 5:00 PM
guestions regarding the RFP
Proposals due from respondents April X, 2025 5:00 PM
Evaluation of proposals April X, 2025, thru April XX, 2025
Award of Work On or before April XX, 2025
Start of Work On or before June X, 2025
Completion of Work On or before December X, 2025

Pre-Proposal Meeting

A mandatory pre-proposal meeting of interested parties will be held on March XX, 2025, from
2:00 to 3:00 p.m. Central Time via conference call/ virtual meeting for the purpose of
familiarizing the respondents with the work scope and requirements included herein before
submitting a response to this RFP. Please email Tim Tunnell at tunnellt@headwaterscorp.com
for the conference call dial-in information or virtual meeting link, along with a list of people
from your party expected to join in the pre-proposal conference call by 3:00 p.m. Central Time
on March XX, 2025.

The meeting will include a brief overview by the ED Office regarding the objectives of the
project, the scope of services, and the timeline. It is the respondent’s responsibility, while at
the pre-proposal meeting/conference call, to ask questions necessary to understand the RFP so
the respondent can submit a proposal that is complete and according to the RFP requirements.
No minutes will be distributed by the ED Office regarding the meeting.

Proposal Content
Proposals should respond to the following general topics:

1) Project understanding: Discussion that demonstrates the Consultant’s understanding of
common vegetation sampling methods related to the Program’s vegetation monitoring
needs and complete understanding of the Programs vegetation monitoring protocol.

2) Project approach: Discussion of the Consultant’s approach to achieving the monitoring

objectives of this project including critical issues, tasks, or considerations that may have
shaped your approach. This section should not be a reiteration of the general scope of work

PRRIP 2025 Grassland Vegetation Monitoring RFP Page 7 of 13


mailto:tunnellt@headwaterscorp.com

193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233
234

PRRIP — ED OFFICE DRAFT - 1/6/2025

presented in Section Il of this RFP. That scope was provided as general guidance and
original thinking and/or discussion of ways to meet Program objectives are welcome.

3) AQualifications and project experience: Provide project team organization,
resumes/qualifications, and responsibilities. Identify relevant project experience including
the involvement/role of the proposed team in those projects.

4) Schedule: Identify general schedule and critical issues for tasks in 2025. Given that the final
scope will be developed following Consultant selection, the schedule discussion should
focus on critical tasks such as timing of data collection, and report writing.

5) Conflict of interest statement addressing whether any potential conflict of interest exists
between this project and other past or on-going projects, including any projects currently
being conducted for the Program.

6) Description of insurance shall be provided with the proposal. Proof of insurance will be
required before a contract is issued. Minimum insurance requirements are described in the
attached Program’s Consultant Contract (Attachment 4).

7) Acceptance of the terms and conditions as outlined in the attached Program’s Consultant
Contract, or clear description of any exceptions to the terms and conditions.

8) Affirmative statement that neither the firm nor the principals of the firm are on the federal
suspended and disbarred list. If the firm has DUNS and SAM number, please provide to
assist in verification.

9) Certificate of Good Standing The Consultant shall provide a Certificate of Good Standing
from the relevant Secretary of State office prior to performing work.

Criteria for Evaluating Proposals
The Governance Committee appointed a Proposal Selection Panel that will evaluate all
proposals and select a Consultant based on the following principal considerations:

1. The Consultant’s understanding of the Program’s vegetation monitoring needs.

2. The Consultant’s approach to meeting the objectives of this project including identification
of and addressing critical project tasks and issues.

3. Qualifications and the relevant experience of the proposed project team members and firm.

PRRIP 2025 Grassland Vegetation Monitoring RFP Page 8 of 13
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Award Notice

After completing the evaluation of all proposals and, if deemed necessary, interviews, the
Proposal Selection Panel will select a Consultant. That firm will negotiate with the ED Office to
establish a fair and equitable contract. If an agreement cannot be reached, a second firm will
be invited to negotiate and so on. If the Program is unable to negotiate a mutually satisfactory
contract with a Consultant, it may, at its sole discretion, cancel and reissue a new RFP.

Program Perspective

The Governance Committee of the Program has the sole discretion and reserves the right to
reject any and all proposals received in response to this RFP and to cancel this solicitation if it is
deemed in the best interest of the Program to do so. Issuance of this RFP in no way constitutes
a commitment by the Program to award a contract, or to pay Consultant’s costs incurred either
in the preparation of a response to his RFP or during negotiations, if any, of a contract for
services. The Program also reserves the right to make amendments to this RFP by giving
written notice to Consultants, and to request clarification, supplements, and additions to the
information provided by a Consultant.

By submitting a proposal in response to this solicitation, Consultants understand and agree that
any selection of a Consultant or any decision to reject any or all responses or to establish no
contracts shall be at the sole discretion of the Program. To the extent authorized by law, the
Consultant shall indemnify, save, and hold harmless the Nebraska Community Foundation, the
states of Colorado, Wyoming, and Nebraska, the Department of the Interior, members of the
Governance Committee, and the Executive Director’s Office, their employees, employers, and
agents, against any and all claims, damages, liability, and court awards including costs,
expenses, and attorney fees incurred as a result of any act or omission by the Consultant or its
employees, agents, sub-Consultants, or assignees pursuant to the terms of this project.
Additionally, by submitting a proposal, Consultants agree that they waive any claim for the
recovery of any costs or expenses incurred in preparing and submitting a proposal.

VII. AVAILABLE INFORMATION
The following pertinent Program-related documents can be accessed from the Program web
site (www.PlatteRiverProgram.orq):

e Platte River Recovery Implementation Program, Final Program Document. October 24,
2006.

e Platte River Recovery Implementation Program, Attachment 3, Adaptive Management Plan.
October 24, 2006.

e Platte River Recovery Implementation Program, Attachment 4, Land Plan. December 7,
2005.

PRRIP 2025 Grassland Vegetation Monitoring RFP Page 9 of 13
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Attachment 1 — PRRIP Vegetation Monitoring Protocol-2016 (2022).
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PRRIP GRASSLAND VEGETATION MONITORING PROTOCOL
INTRODUCTION

The Platte River Recovery Implementation Program (PRRIP or Program) has acquired or secured
management agreements for parcels of grassland along the Platte River Valley between
Lexington and Chapman, Nebraska with the long-term goal of improvement and maintenance of
migration and reproductive habitat for least terns, piping plovers, and whopping cranes.
Vegetation surveys on native and restored grassland areas are necessary to monitor potential
shifts in vegetation communities and/or plant species composition over time.

PURPOSE

The grassland vegetation monitoring protocol describes the design, concepts and methods
being used as repeatable measures to monitor potential changes in vegetation communities
and/or plant species composition over time. Program grassland vegetation monitoring
objectives include:

Provide an inventory of plant species composition on Program owned or managed grassland,
wet meadow habitat and cropland areas that have been converted to grassland.

Identify and locate invasive and noxious plant species and program species of concern. Noxious
plant species will be located in order to help with eradication and control. The locations of other
species of concern including invasive species and rare or threatened and endangered species
will be recorded to inform future management decisions.

Determine species composition in each sample area in order to track potential shifts in
dominant species. Data collected will be used in comparative analyses to determine changes in
vegetative communities and dominant species.

DESIGN CONSIDERATIONS

Area of Interest

The area of interest consists of Program owned or managed grassland areas along the Platte
River beginning at the junction of U.S. Highway 283 and Interstate 80 near Lexington, Nebraska
and extending eastward to Chapman, Nebraska.

Project Design

Data plots will be used to collect density data. This protocol is designed to use subsamples of
the vegetation population as a whole to make inferences about the density of desirable and
undesirable species.
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Timing

Surveys will be conducted between June 25 and July 15.

METHODS

Definitions

Canopy Cover — Area covered by a plant species as one looks down upon an area of specified
size.

Cool-season Species — Plant species characterized by flowering early in the season and

sometimes additionally later in the fall. Many of the invasive and non-native species are cool
season species.

Daubenmire Frame — 20 x 50-centimeter frame placed on the ground to delineate the sampling

area. Daubenmire frames are most often used to sample vegetative cover of vegetation or
frequency of plant species.

Dominant Species — Most abundant species in a given geographic area.

Introduced Species — Plant species found outside their native range. Synonymous with Non-
indigenous.

Macroplot — Large plot within a study area which may or may not include additional smaller
plots. In this study the macroplot is 300 meters?and includes smaller plots.

Microplot — Small plot usually included within a larger macroplot. In this study the microplots
are 100 cm? and are delineated using a Daubenmire frame.

Native Species — Plants species which are in a certain range as a result of natural processes
excluding human introduction.

Parcel — Segment of sampled grasslands delineated by fence lines and/or property boundaries

Rare Species — Less abundant species as compared to other species in a particular area.

Transect — A line following the UTM northing or easting location along which macroplot
centerlines will be located.

Vegetative Cover — Percent canopy cover within a plot area.

Warm-season Species — Plant species characterized by flowering in summer and fall. Many,
though not all, native species are warm-season species.
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Species of Concern — Plant species which are of conservation interest to the Program,

threatened, endangered, or rare. Species of concern include, but are not limited to the following
species:

Scientific Name ‘Common Name

Cypripedium candidum |Sma|| white lady’s slipper
Platanthera praeclara |Western prairie fringed orchid
Salicornia rubra |Sa|twort

Species of Interest — Plant species which may be indigenous or introduced and which may
become invasive to the extent of limiting native species diversity. Species of interest include, but
are not limited to the following invasive species:

Scientific Name ‘Common Name
Elaeagnus anqgustifolia L. |Russian olive
Juniperus virginiana L. |Eastern red cedar
Phalaris arundinacea L. |Reed canarygrass

And the following noxious weeds:

Scientific Name Common Name
Carduus acanthoides L. Plumeless thistle
Carduus nutans L. Musk thistle
Centaurea diffusa Lam. Diffuse knapweed

Centaurea stoebe L. ssp. micranthos (Gugler) Hayek Spotted knapweed

Cirsium arvense (L.) Scop. Canada thistle
Euphorbia esula L. Leafy spurge
Fallopia japonica (Houtt.) Ronse Decr. Japanese knotweed
Lespedeza cuneata G. Don Sericea lespedeza
Lythrum salicaria L. Purple loosestrife
Phragmites australis (Cav.) Trin. Ex Steud. Common reed

Tamarix ramosissima Ledeb. Saltcedar
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Vegetation Sampling

Each end of the centerline transect of previously sampled locations are marked with a 24-inch
long rebar rod buried in the ground. Use of a GPS unit to navigate to the location of the rebar
and a metal detector will be used to pinpoint the exact location of the ends of the centerline
transect. The ends of each transect can be marked with a wooden lathe and/or fluorescent flag
as to make locating each transect easy. Flags/ lathe will be removed when survey is completed.
Shapefile of transect locations will be provided.

Plot Layout

Locate the wood lathe and/or fluorescent flags that mark the centerline of the macroplot first
and lay out a 30-meter tape from rebar to rebar. This will be the centerline of the sampling area,
bisecting the macroplot.

Stake the ends of the tape firmly in the ground and do not allow vegetation to deflect the
alignment of the tape. The tape should be aligned as close to the ground as possible.

After setting up the transect, use a second tape to establish the macroplot by temporarily
flagging the corners 5 meters perpendicular from the transect centerline on either side.

Macroplot for recording rare species W
S+ N
5M E
5M

Microplots will be spaced at 3-meter intervals. A total of ten microplots will be located
lengthwise along the transect beginning 1 meter from the start (southern or eastern end) of
each transect in order to ensure consistency among plots. In order to reposition microplots as
closely as possible, relocate the base of previously identified perennial shrubs or forbs located
along the centerline and position microplot sampling areas accordingly. The four corners of the
macroplot will be located by following a line perpendicular to the centerline and measuring 5
meters to each corner.
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For sites not previously sampled, a minimum of one macroplot will be placed for every 30 acres
of sampled grassland and a minimum of 3 plots will be sampled per site. If possible, plots will be
located within each soil type of each parcel, but if not, the soil types with the largest area in the
parcel will be sampled. Prior to field excursions, approximate locations of transects and
macroplots will be marked on aerial maps in locations that appear to cover potential differences
in vegetation communities within each parcel. Care will be taken to place each new plot in such
a way to ensure the entire macroplot will lie within the same soil type and vegetation
community type so as not to mix soil type or plant community type within any transect or
macroplot. The Consultant will exercise professional judgement and if necessary, will relocate
any plot that does not meet this criteria. If such changes are made, the Program's EDO staff will
be notified on the same day that such changes are made. Each end of transects will be marked
with a 24-inch-long rebar and a wood lathe and/or fluorescent flag and a GPS location will be
recorded at both ends of the transect using a survey-grade RTK GPS unit. A total of ten
microplots will be located lengthwise along the transect beginning 1 meter from the start of
each transect to ensure consistency among plots. Microplots will be spaced at 3-meter intervals.
Microplots will be located from south to north along easting lines or east to west along
northing lines for consistency, ease of relocation, and to cover as many soil types as possible.
The four corners of each macroplot will be located by following the easting line perpendicular to
the midline and measuring 5 meters to each corner. The midline of each macroplot will be
located along a 30 meter (approx. 100 ft.) transect running south to north. To ensure
consistency in future resampling, the “starting end” of each transect should be the southern or
eastern end of the transect and the “far end” of the transect should be the northern or
western end. The orientation of each transect will be noted as indicated on the data form.
Locate the base of 3 perennial forbs or shrubs located near the centerline

(Preferably touching the centerline) of the plot and indicate their exact location. For example,
Amorpha canescens located at the 9-meter mark touching centerline on the west side, Vernonia
baldwinii touching centerline on the east side at 20.5 meters and Solidago missouriensis located
0.5 meters east of centerline at the 21.5-meter mark. The location of shrubs and forbs will
serve as additional markers to relocate plots in the future.

Photographs
One photograph should be taken looking in the direction of the transect line showing the
starting-point marker and the tape.

The second photograph should be taken looking down on a representative quadrat from above.

When the photographs are downloaded, label them with parcel, date, and transect or quadrat.
If sampling plot 1, the photos would be labeled (ParcelName13_001_T; ParcelNamel3_001_Q)
13=year, T=Transect, Q=Quadrat
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Example Transect Photo Example Quadrat or Microplot Photo

*Take additional photographs of the site or site conditions if you believe the photograph will
add valuable information. Label additional photos by parcel, year, and plot number (e.g.,
ParcelName_13 001).

Sampling Along Transects

Beginning at 1 m from the start of the transect, place 0.1m? quadrats (20 cm x 50 cm) every 3 m
(i.e., Im, 4m, 7m, etc.) along the transect for a total of 10 samples. Reduce disturbance (i.e.,
trampling) to the area that you are going sample by walking along one side of the transect when
setting up the initial plot and placing quadrats on the opposite side (see below).

Plot set-up / travel area

A
\ 4

Transect 1m 4am m

| |
Quadrat placement |:| :| :l

Canopy Cover (Daubenmire Method) Microplot Sampling Protocol

As the Daubenmire frame is placed along the tape at the specified intervals, estimate the
canopy coverage of each plant species. Record the data by microplot and species using the
cover classes listed below. Vegetative cover will be estimated using canopy cover for all species
within each microplot.

Observe the microplot frame from directly above and estimate the cover class for all individuals
of a plant species in the microplot as a unit. All other kinds of plants are ignored as each plant
species is considered separately.

Imagine a line drawn about the leaf tips of undisturbed canopies and project these polygonal
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images onto the ground. This projection is considered “canopy coverage”. Decide which Cover
Class the species falls into and record it on the form.

Canopies extending over the microplot are estimated even if the plants are not rooted in the
microplot.

Overlapping canopy cover is included in the cover estimates by species therefore, total cover
may exceed 100 percent. Total cover will not reflect actual ground cover.

Cover Class Cover Range Cover Midpoint
1 <5% 2.5%
2 5-25% 15%
3 25-50% 37.5%
4 50-75% 62.5%
5 75-95% 85%
6 95-100% 97.5%

Vertical projection of the Daubenmire
frame or quadrat

Quadrat marked by Daubenmire
frame

Other Cover Estimates (to include when measuring Daubenmire plots)

As the microplot frame is placed along the tape at the specified intervals, estimate the ground
coverage of bare ground, litter, rocks, woody debris (dead), lichen, and moss. Bare ground and
litter are often difficult to estimate because they are generally interspersed with live vegetation.
With all cover estimates, be as consistent as possible.
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Rare Species — Microplot Sampling

Using a 300 m? rectangular macroplot (10 x 30 m), record the presence of additional species and
cover not identified in the microplots. Find and estimate the cover of additional plant species by
systematically proceeding through the macroplot in 1-meter-wide swaths looking for species
not identified in the microplots. For each species found, estimate how much cover it occupies in
the macroplot: <1%, 1-5%, or >5%. All species found while sampling and traveling from 1 sample
area to the next will be included in a complete species list.

IV.C. Data Collection

In addition to sampling data, the following information will be recorded at each microplot:
Surveyor(s) Name — Name or initials of the surveyor(s) who collect data within the macroplot.

Date (Month/Day/Year) — Date of the observations, e.g., XX/XX/2022.

GPS Waypoint — Geographical location of the point of interest. UTMs are preferred (record
easting and northing — e.g., 0309161 and 5226923). Points will be located in UTM Zone 14.

Parcel Id — Name of the parcel in which the plot is located.
Plot # — Number of plot in the parcel

Transect Heading — The compass direction the transect is oriented. Transects will all be oriented
north to south unless conditions on the ground indicate that an east to west orientation is more
appropriate.

Soil Type — Soil type where the plot is located

Forb Species Markers — Location of the base of 3 perennial shrubs or forbs along the centerline
(preferably touching the centerline) of the plot and indicate their exact location. For example,
Amorpha canescens located at the 9 meter mark touching centerline on the west side, Vernonia
baldwinii touching centerline on the east side at 20.5 meters and Solidago missouriensis located
0.5 meters east of centerline at the 21.5 meter mark.

ANALYSIS

Basic data analysis will be performed and reported for data collected. A summary of the
Daubenmire cover data will include percent cover by species for each parcel and the percent
frequency for each plant species. A summary will be provided that indicates increases or
decreases in species of concern and noxious weeds, and potential changes in vegetation
community for all parcels previously surveyed.
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VI. QUALTITY ASSUARANCE

All observers will be trained in the sampling procedures and in identification of species expected
within the sampling areas prior to beginning sampling. Data forms will be completed and
inspected by the recorder and the location team leader each day. The team leader will insure
completeness and consistency among forms.

Vil.  REPORTS

Deliverables for this project include:
e Datasheets
e Data analysis
e Plant species list
e Table of plot locations
e Table of waypoints
e Shapefiles of plot locations
e Summary report
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DATA SHEETS Macroplot sheet

Date: Plot #:

GIS ID: Parcel Name:
Easting: Soil Type:
Northing: Shrub/Forb 1:

Shrub/Forb 2:

Shrub/Forb 3:

Macroplot
Cover Species Codes

1/12/2016

Observers:_

County:

Transect Heading:_

S/F 1 location:_

S/F 2 location:_

S/F 3 location:_

<1%

1-5%

>5%

PRRIP Grassland Vegetation Monitoring Protocol

Page 10 of 11
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Microplot sheet

Cover Classes: 1 (0-5%), 2 (6-25%), 3 (26-50%), 4 (51-75%), 5 (76-95%), 6 (96-100%)

1/12/2016

Quadrat Number
SPECIES CODE 1 4 5 6 7 9 10
Litter
Bare Ground
Other

PRRIP Grassland Vegetation Monitoring Protocol

Page 11 of 11
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Attachment 2 — List of Program owned or managed grassland areas to be surveyed.

PRRIP 2025 Grassland Vegetation Monitoring RFP Page 11 of 13



Tract # of
Site Habitat Complex County Number  Pasture Name Acres Transects
1 Plum Creek Phelps 2009003 Dyer Grazing 125 6
2 Plum Creek Phelps 2009007 Cook Hay 61 3
3 Cottonwood Ranch Dawson 2008002 CWR-North-1 28 3
4 Cottonwood Ranch Dawson 2008002 CWR-North-2 53 3
5 Cottonwood Ranch Dawson 2008002 CWR-North-3 59 3
6 Cottonwood Ranch Dawson 2008002 CWR East Lloyd Island 252 9
7 Cottonwood Ranch Phelps 2008002 CWR Marshall Calving 92 3
8 Cottonwood Ranch Phelps 2008002 CWR-NW 145 5
9 Cottonwood Ranch Phelps 2008002 CWR-SW 128 5
10 Cottonwood Ranch Phelps 2008002 CWR-NE 150 5
11 Cottonwood Ranch Phelps 2010001 Morse-N 166 6
12 Cottonwood Ranch Phelps 2010001 Morse-hay-N 12 3
13 Cottonwood Ranch Phelps 2010001 Morse Crop 30 3
14 Cottonwood Ranch Phelps 2010001 Morse-SW 153 6
15 Cottonwood Ranch Phelps 2010001 Morse -Middle 135 5
16 Cottonwood Ranch Phelps 2010001 Morse-hay-S 44 3
17 Elm Creek Buffalo 2009005 McCormick South 42 4
18 Elm Creek Buffalo 2009005 McCormick North Island 34 3
19 Elm Creek Buffalo 2012001 Sullwald-Hay meadow 36 3
20 Elm Creek Buffalo 2012002 John-North wet meadow 381 13
21 Elm Creek Buffalo 2015003 NGPC 11 3
22 Fort Kearny Kearney 2008001 WY-S 118 4
23 Fort Kearny Buffalo 2009001 Fox 181 5
24 Fort Kearny Buffalo 2009004 Hostetler-crop 222 8
25 Fort Kearny Buffalo 2012003 Blessing 68 3
26 Fort Kearny Buffalo 2015001 Speidell-NE_Grazing Unit 298 10
27 Fort Kearny Buffalo 2015001 Speidell-SW_Grazing Unit 148 7
28 Clark Island Buffalo 2018001 Dippel Grazing Unit 376 14
29 Shoemaker Island  Hall 2010004 Binfield West Pasture 361 13
30 Shoemaker Island  Hall 2010004 Binfield South Hay Meadow 30 3
31 Shoemaker Island  Hall 2010004 Binfield East Pasture 179 4
32 Shoemaker Island  Hall 2010004 Binfield West Hay Meadow 124 5
33 Shoemaker Island  Hall 2010004 Binfield South Meadow 57 3
34 Chapman Hamilton 2019001 Bergren Meadow 70 3
35 Chapman Hamilton 2019001 Bergren Accreation 63 3
36 Chapman Merrick 2021001 Meyers Trust Meadow 86 3
TOTAL 4,518 185
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Attachment 3 — Maps of Program owned or managed grassland areas to be surveyed.
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278  Attachment 4 — Program’s Consultant Example Contract.
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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM
PROFESSIONAL SERVICES CONTRACT

1. Parties. This Professional Services Contract is made and entered into by and between Nebraska
Community Foundation (“NCF”), representing all signatories to the Platte River Recovery
Implementation Program (the “Program”), and (“Consultant”).

2. Purpose of Contract. The purpose of this Contract is to allow NCF, acting as the fiscal agent for the
Governance Committee (GC) of the Program, to retain the services of the Consultant to render
certain technical or professional services hereinafter described in connection with an undertaking to
be financed by the Program, and to delegate the Executive Director’s Office (“ED Office”) through its
Executive Director or designee the authority to administer this Contract.

3. Term of Contract and Required Approvals. The term of this Contract is generally from DATE through
DATE. All services shall be completed during this term. The services to be performed under this
Contract will commence upon receipt of authorization to proceed. If the Consultant has been
delayed and as a result will be unable, in the opinion of the Program, to complete performance fully
and satisfactorily within this Contract period, the Consultant may be granted an extension of time,
upon submission of evidence of the causes of delay satisfactory to the Program. An extension of the
contract term must be in writing, signed by both Parties in order for it to be valid.

4. Payment for Services.

A. Billing Amount. The Program agrees to pay the Consultant an amount for the services described in
Exhibit A — Project Scope of Work based on approved hourly rates and reimbursable expenses
presented in Exhibit B - Budget & Rate Schedule. The total budget for the Scope of Work in Exhibit A
is SXXX,XXX.

B. Billing Rates. Consultant shall not exceed the costs and rates for each task included in Exhibit B
unless authorized in writing by the Program. The contract total amount is controlling and is a ceiling
price that Consultant exceeds at its own risk. Payment shall be made directly to the Consultant. The
Consultant shall maintain hourly records of time worked by its personnel to support any audits the
Program may require. Invoices shall be submitted no more often than monthly for activities and
costs accrued since the last invoice.

C. Billing Procedures. The Consultant shall send invoices for services performed for the various tasks
outlined in Exhibit A to the ED Office. Invoices shall include all services and costs accrued by
Contractor and Subconsultants since the last billing report. The Program’s Executive Director, upon
receiving the invoice, will review and advance the invoice to the Bureau of Reclamation who will
advise NCF of approval. NCF will make payment of these funds directly to the Consultant within 30
days of receiving notice of approval. Payments are due within 60 days of the billing date.

D. Withholding of Payment.
(i) When the Program has reasonable grounds for believing that the Consultant will be unable
to perform this Contract fully and satisfactorily within the time fixed for performance, then

PRRIP Professional Services Contract
PROJECT NAME_CONSULTANT NAME
Page 1 of 10
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the Program may withhold payment of such portion of any amount otherwise due and
payable to the Consultant reasonably deemed appropriate to protect the Program against
such loss. These amounts may be withheld until the cause for the withholding is cured to the
Program’s satisfaction or this Contract is terminated pursuant to Section 8.T. Any amount so
withheld may be retained by the Program for such period as it may be deemed advisable to
protect the Program against any loss. This provision is intended solely for the benefit of the
Program and no person shall have any right against the Program or NCF by reason of the
Program’s failure or refusal to withhold monies. No interest shall be payable by the Program
or NCF on any amounts withheld under this provision. This provision is not intended to limit
or in any way prejudice any other right of the Program or NCF.

(ii) If a work element has not been completed by the dates established in Exhibit A, the
Program may withhold all payments beginning with the month following that date until such
deficiency has been corrected.

E. Final Completion and Payment. The final payment shall be made upon acceptance of the final
report, receipt of the final billing, and if applicable, execution of the final contract amendment
documenting the final contract amount.

5. Responsibilities of Consultant.

A. Scope of Services. The Consultant shall perform the specific services required under this Contract in
a satisfactory and proper manner as outlined in Exhibit A. If there is any conflict between this
Contract and the provisions of the specific requirements of Exhibit A, the specific requirements shall
prevail.

B. Personnel. All of the services required hereunder will be performed by the Consultant or under its
supervision, and all personnel engaged in the work shall be fully qualified and shall be authorized,
licensed, or permitted under state law to perform such services, if state law requires such
authorization, license, or permit.

C. Subcontracts.

(i) Approval Required for Subcontracts. Any subcontractors required by the Consultant in
connection with the services or work performed or rendered under this Contract will be
limited to such individuals or firms as were specifically identified in the proposal and agreed
to during negotiations or are specifically authorized in writing by the Program during the
performance of this Contract. The Consultant shall include a list of the proposed
subcontractors; the scope and extent of each subcontract; and the estimated dollar amount
of each subcontract prior to Contract execution to the Program for approval. Subcontractor
scope will be incorporated by reference in Exhibit A. Estimated dollar amount of each
subcontract will be incorporated by reference in Exhibit B. During the performance of the
Contract, substitutions in or additions to such subcontracts will be subject to the prior
written approval of the Program. Program approval of subcontractors will not relieve the
Consultant from any responsibilities outlined in this Contract. The Consultant shall be
responsible for the actions of any subcontractors.

PRRIP Professional Services Contract
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(ii) Billings for Subcontractors. Billings for subcontractor services will not include any mark up.
Subcontract costs will be billed to the Program at the actual costs as billed to the Consultant.
Subcontract costs will be documented by attaching the subcontractor’s invoice to the
Consultant’s invoice.

(iii) Copies of Subcontracts. The Consultant shall provide to the Program copies of each
subcontract immediately following execution with the subcontractor. All subcontracts
between the Consultant and a subcontractor shall refer to and conform to the terms of this
Contract. However, nothing in this Contract shall be construed as making NCF or the
Program a party to any subcontract entered between the Consultant and a subcontractor.

(iv) Contracts for Subcontractors. All subcontracts that Consultant enters into shall include any
applicable provisions and certifications required by 2 CFR Part 200, including Appendix Il
thereto, and any other federal, state, or local laws or regulations.

(v) Debarment and Suspension. Consultant shall not enter into subcontracts with any entity or
individual that is suspended, debarred, or otherwise excluded from participation in the
transaction covered by this Contract.

D. Requests from the Program. The Consultant shall be responsible and responsive to the Program and
the ED Office in their requests and requirements related to this Contract.

E. Reports, Maps, Plans, Models and Documents. Consultant shall furnish to the Program one (1) copy
of maps, plans, worksheets, logs, field notes, or other documents prepared under this Contract, and
one (1) copy of each unpublished report prepared under this Contract.

F. Inspection and Acceptance. All deliverables furnished by the Consultant shall be subject to rigorous
review by the ED Office prior to acceptance.

6. Responsibilities of the Program.

A. Designated Representative. The Executive Director shall act as the Program’s administrative
representative with respect to the Consultant’s service to be performed under this Contract and
shall have complete authority to transmit instructions, receive information, and interpret and define
the Program’s policies and decisions with respect to services rendered under this Contract.

B. Data to be Furnished to the Consultant. All information, data, reports, and maps as are available to
the Program and necessary for the carrying out of the Scope of Services set forth herein shall be
furnished to the Consultant without charge, and the ED Office shall cooperate with the Consultant in
every way possible in the carrying out of the project.

C. Review Reports. The ED Office shall examine all studies, reports, sketches, opinions of construction
costs, and other documents presented by the Consultant to the Program and shall promptly render
in writing the Program’s decisions pertaining thereto within the time periods specified in Exhibit A.

D. Provide Criteria. The ED Office shall provide all criteria and full information regarding its
requirements for the project.

PRRIP Professional Services Contract
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7. Special Provisions.
A. No Finder’s Fees. No finder’s fee, employment agency fee, or other such fee related to the
procurement of this Contract shall be paid by either party.

B. Publication. It is understood that the results of this work may be available to the Consultant for
publication and use in connection with related work. Use of this work for publication and related
work by the Consultant must be conducted with full disclosure to and coordination with the ED
Office.

C. Publicity. Any publicity or media contact associated with the Consultant’s services and the result of
those services provided under this Contract shall be the sole responsibility of the Program. Media
requests of the Consultant should be directed to the ED Office.

D. Monitor Activities. The Program shall have the right to monitor all Contract-related activities of the
Consultant and all subcontractors.

E. Kickbacks. The Consultant certifies and warrants that no gratuities, kickbacks, or contingency fees
were paid in connection with this Contract, nor were any fees, commissions, gifts, or other
considerations made contingent upon the award of this Contract. If the Consultant breaches or
violates this warranty, the Program may, at its discretion, terminate this Contract without liability to
the Program, or deduct from the Contract price or consideration, or otherwise recover, the full
amount of any commission, percentage, brokerage, or contingency fee.

F. Debarment and Suspension. Consultant certifies by signing this Contract that neither Consultant nor
its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded by any federal department or agency from participation in the transaction
covered by this Contract.

G. Anti-Lobbying. Consultant makes the representations set forth in Exhibit C — Certification Regarding
Lobbying, incorporated by reference as part of this Contract. The Consultant shall execute such
Certification at the time of executing this Contract.

H. Office Space, Equipment, and Supplies. The Consultant will supply its own office space, equipment,
and supplies.

8. General Provisions.

A. Amendments. Any changes, modifications, revisions, or amendments to this Contract that are
mutually agreed upon by the parties to this Contract shall be incorporated by written instrument and
signed by the parties to this Contract.

B. Applicable Law; Venue. The construction, interpretation, and enforcement of this Contract shall be
governed by the laws of the State of Nebraska. The Courts of the State of Nebraska shall have
jurisdiction over this Contract and the parties.

PRRIP Professional Services Contract
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C.

Assignment; Contract Not Used as Collateral. Neither party shall assign or otherwise transfer any of
the rights or delegate any of the duties set forth in this Contract without the prior written consent of
the other party. The Consultant shall not use this Contract, or any portion thereof, as collateral for
any financial obligation, without the prior written permission of the Program.

Audit; Access to Records. The Program, NCF, and any of their representatives shall have access to
any books, documents, papers, and records of the Consultant that are pertinent to this Contract. The
Consultant shall, immediately upon receiving written instruction from the Program or NCF, provide
to NCF, the Program, or any governmental entity, independent auditor, accountant, or accounting
firm, all books, documents, papers, and records of the Consultant which are pertinent to this
Contract. The Consultant shall cooperate fully with NCF or any such governmental entity,
independent auditor, accountant, or accounting firm, during the entire course of any audit
authorized by or required of the Program.

Availability of Funds. Each payment obligation of the Program is conditioned upon the availability of
funds and continuation of the Platte River Recovery Implementation Program. If funds are not
allocated and available for the continuance of the services performed by the Consultant, the
contract may be terminated by the Program at the end of the period for which the funds are
available. The Program shall notify the Consultant at the earliest possible time of the services which
will or may be affected by a shortage of funds. No penalty shall accrue to the Program in the event
this provision is exercised, and the Program shall not be obligated or liable for any future payments
due or for any damages as a result of termination under this section. This provision shall not be
construed to permit the Program to terminate this Contract to acquire similar services from another

party.

Award of Related Contracts. The Program may undertake or award supplemental or successor
contracts for work related to this Contract. The Consultant shall cooperate fully with other
consultants and the Program in all such cases.

Certificate of Good Standing. The Consultant shall provide a Certificate of Good Standing from the
relevant Secretary of State office prior to performing work under this Contract, to be incorporated by
reference into this Contract as Exhibit D — Consultant Certificate of Good Standing.

Compliance with Law. The Consultant shall keep informed of and comply with all applicable federal,
state, and local laws and regulations in the performance of this Contract.

Confidentiality of Information. All documents, data compilations, reports, computer programs,
photographs, and any other work provided to or produced by the Consultant in the performance of
this Contract shall be kept confidential by the Consultant unless written permission is granted by the
Program for its release.

Conflicts of Interest

(i) Consultant shall not engage in providing consultation to or representation of clients,
agencies, or firms that may constitute a conflict of interest giving rise to a disadvantage to
the Program or a disclosure which would adversely affect the interests of the Program.
Consultant shall notify the Program of any potential or actual conflicts of interest arising
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during the course of the Consultant’s performance under this Contract. This Contract may be
terminated in the event a conflict of interest arises. Termination of the Contract will be
subject to a mutual settlement of accounts. In the event the contract is terminated under
this provision, the Consultant shall take steps to ensure that the file, evidence, evaluation,
and data are provided to the Program or its designee. This does not prohibit or affect the
Consultant’s ability to engage in consultations, evaluations, or representation under
agreement with other agencies, firms, facilities, or attorneys so long as no conflict exists.

(ii) A conflict of interest warranting termination of the Contract includes, but is not necessarily
limited to, representing a client in an adversarial proceeding against the Program, its
signatories, boards, commissions, or the NCF, or initiating suits in equity.

K. Force Majeure. Neither party shall be liable for failure to perform under this Contract if such failure
to perform arises out of causes beyond the control and without the fault or negligence of the
nonperforming party. Such causes may include, but are not limited to, acts of God or the public
enemy, fires, floods, epidemics, pandemics, quarantine restrictions, freight embargoes, and
unusually severe weather. This provision shall become effective only if the party failing to perform
immediately notifies the other party of the extent and nature of the problem, limits delay in
performance to that required by the event and takes all reasonable steps to minimize delays. This
provision shall not be effective unless the failure to perform is beyond the control and without the
fault or negligence of the nonperforming party.

L. Indemnification. The Consultant shall indemnify and hold harmless NCF, the Program, the ED Office,
and their officers, agents, employees, successors and assignees from any and all claims, lawsuits,
losses, and liability arising out of Consultant’s failure to perform any of Consultant’s duties and
obligations hereunder or in connection with the negligent performance of Consultant’s duties or
obligations, including but not limited to any claims, lawsuits, losses, or liability arising out of
Consultant’s malpractice. The obligations of this paragraph shall survive termination of this
Contract.

M. Independent Consultant. The Consultant shall function as an independent contractor for the
purposes of this Contract and shall not be considered an employee of the Program, NCF, or ED Office
for any purpose. The Consultant shall assume sole responsibility for any debts or liabilities that may
be incurred by the Consultant in fulfilling the terms of this Contract and shall be solely responsible
for the payment of all federal, state, and local taxes that may accrue because of this Contract.
Nothing in this Contract shall be interpreted as authorizing the Consultant or its agents and/or
employees to act as an agent or representative for or on behalf of NCF or the Program, or to incur
any obligation of any kind on the behalf of NCF or the Program. The Consultant agrees that no
health/hospitalization benefits, workers’ compensation and/or similar benefits available to NCF,
Program, or ED Office employees will inure to the benefit of the Consultant or the Consultant’s
agents and/or employees as a result of this Contract.

N. Notices. All notices arising out of, or from, the provisions of this contract shall be in writing and given
to the parties at the address provided under this Contract, either by regular mail, facsimile, e-mail,
or delivery in person. Notice is effective upon delivery.
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O. Notice and Approval of Proposed Sale or Transfer of the Consultant. The Consultant shall provide
the Program with the earliest possible advance notice of any proposed sale or transfer or any
proposed merger or consolidation of the assets of the Consultant. Such notice shall be provided in
accordance with the notice provision of this Contract.

P. Ownership of Documents, Work Product, Materials. All documents, reports, records, field notes,
data, samples, specimens, and materials of any kind resulting from performance of this Contract are
at all times the property of the Program.

Q. Patent or Copyright Protection. The Consultant recognizes that certain proprietary matters or
techniques may be subject to patent, trademark, copyright, license or other similar restrictions, and
warrants that no work performed by the Consultant or its subcontractors will violate any such
restriction.

R. Insurance Coverage. The Consultant’s relevant Certificate of Insurance shall be provided to the
Program and incorporated by reference into this Contract as Exhibit E — Consultant Certificate of
Insurance. The Consultant shall not commence work under this Contract until the Consultant has
obtained the following insurance coverages and provided the corresponding certificate noting such
coverages:

(i) Commercial General Liability Insurance. Consultant shall provide coverage during the entire
term of the Contract against claims arising out of bodily injury, death, damage to or
destruction of the property of others, including loss of use thereof, and including products
and completed operations in an amount not less than Two Million Dollars ($2,000,000.00)
aggregate and One Million Dollars ($1,000,000.00) per occurrence. These minimum limits
can be met by primary and umbrella liability policies. Coverage shall include Premises-
Operations, Products/Completed Operations, Contractual, Broad Form Property Damage,
and Personal Injury.

(ii) Business Automobile Liability Insurance. Consultant shall maintain, during the entire term of
the Contract, automobile liability insurance in an amount not less than One Million Dollars
(51,000,000.00) per occurrence. Coverage will include bodily injury and property damage
covering all vehicles, including hired vehicles, owned and non-owned vehicles.

(iii) Workers’ Compensation and Employers’ Liability Insurance. The Consultant shall provide
proof of workers’ compensation coverage. Consultant’s insurance shall include “Stop Gap”
coverage in an amount not less than Five Hundred Thousand Dollars ($500,000.00) per
employee for each accident and disease.

(iv) Professional Liability Insurance. The Consultant shall provide proof of professional liability
insurance covering damages arising out of negligent acts, errors, or omissions committed by
Consultant in the performance of this Agreement, with a liability limit of not less than One
Million Dollars (51,000,000) per claim. The Consultant shall maintain this policy for a
minimum of two (2) years after completion of the work or shall arrange for a two-year
extended discovery (tail) provision if the policy is not renewed. The intent of this policy is to
provide coverage for claims arising out of the performance of professional services under
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this Contract and caused by any error, omission, breach, or negligent act, including
infringement of intellectual property (except patent or trade secret) of the Consultant.

S. Taxes. The Consultant shall pay all taxes and other such amounts required by federal, state and local
law, including but not limited to federal and state income taxes, social security taxes, workers’
compensation, unemployment insurance, and sales taxes.

T. Termination of Contract. This Contract may be terminated, without cause, by the Program upon
fifteen (15) days’ advance written notice. This Contract may be terminated immediately for cause if
the Consultant fails to cure its performance in accordance with the terms of this Contract within
seven (7) days after receiving notice from the Program. In the event of a termination, the Program
shall pay Consultant for all reasonable work performed up to the effective date of the termination. In
the event the contract is terminated under this provision, the Consultant shall take steps to ensure
that the file, evidence, evaluation, and data are provided to the Program or its designee.

U. Third Party Beneficiary Rights. The parties do not intend to create in any other individual or entity
the status of third-party beneficiary, and this Contract shall not be construed so as to create such
status. The rights, duties, and obligations contained in this Contract shall operate only between the
parties to this Contract and shall inure solely to the benefit of the parties to this Contract. The
provisions of this Contract are intended only to assist the parties in determining and performing
their obligations under this Contract.

V. Time is of the Essence. Time is of the essence in all provisions of the Contract.

W. Titles Not Controlling. Titles of paragraphs are for reference only and shall not be used to construe
the language in this Contract.

X. Waiver. The waiver of any breach of any term or condition in this Contract shall not be deemed a
waiver of any prior or subsequent breach.

Y. Survival. The parties’ obligations under sections 8.D. (Audit/Access to Records), 8.R. (Insurance
Coverage), and 8.T. (Termination of Contract) will survive the termination of this Contract.

Z. Entirety of Contract. This Contract represents the entire and integrated Contract between the
parties and supersedes all prior negotiations, representations, and agreements, whether written or
oral.
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9. Contacts.

For the Foundation:

Jason D. Kennedy, Chief Financial & Administrative Officer

Nebraska Community Foundation

PO Box 83107

Lincoln, Nebraska 68501-3107
Phone: (402) 323-7330
Email: jkennedy@nebcommfound.org

FEIN: 47-0769903

For the Consultant:
CONTACT NAME
TITLE

CONSULTANT NAME
ADDRESS 1
ADDRESS 2
ADDRESS 3

PHONE:

EMAIL:

FEIN:

DUNS:

SAM Unique Entity ID:

For the ED Office:
NAME

TITLE

4111 4™ Avenue
Kearney, NE 68845
Phone:

Email:

PRRIP Professional Services Contract
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10. Signatures.
By signing this Contract, the undersigned certify that they have read and understood it, that they have

the authority to sign it, and that their respective Party agrees to be bound by the terms of the Contract.

NEBRASKA COMMUNITY FOUNDATION:

Jason D. Kennedy Date
Chief Financial and Administrative Officer

CONSULTANT:

NAME Date
TITLE

PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM ACKNOWLEDGEMENT

| hereby certify that the Governance Committee of the Platte River Recovery Implementation Program
(Program) has authorized the Nebraska Community Foundation, acting as contracting agent of the
Governance Committee of the Program, to enter into this Agreement.

Jason M. Farnsworth Date
Executive Director

PRRIP Professional Services Contract
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1 PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program)
2 EXHIBIT A — Scope of Work
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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program)
EXHIBIT B — Budget and Rate Schedule
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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program)
EXHIBIT C — Certification Regarding Lobbying

The undersigned certifies, on behalf of the Consultant, that to the best of his or her knowledge and
belief:

1. No federal appropriated funds have been paid or will be paid, by or on behalf of the Consultant, to
any person for influencing or attempting to influence an officer or employee of any federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any federal contract, the making of any federal grant, the making
of any federal loan, the entering into of any cooperative agreement, or the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement.

2. Noregistrant under the Lobbying Disclosure Act of 1995 has made any lobbying contacts on behalf
of the Consultant with respect to the federal grant or cooperative agreement under which the
Consultant is receiving monies.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who makes an
expenditure prohibited by Section 1 above or who fails to file or amend the required certification shall
be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

FOR THE CONSULTANT:

NAME Date
TITLE
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1 PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program)
2 EXHIBIT D — Consultant Certificate of Good Standing

PRRIP Professional Services Contract
PROJECT NAME_CONSULTANT NAME
Page 1 of 1



PRRIP — EDO Draft 11/16/2023

1 PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- Program)
2 EXHIBIT E — Consultant Certificate of Insurance
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