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INVITATION FOR BID

PROJECT: P23-022: Tract 2009003 Lodge & Quonset Demolition/
Removal

LOCATION: PRRIF Tract 2009003

NEAR: Overton, NE

REQUEST DATE: November XX, 2023

MANDATORY SITE

SHOWING: November XX, 2023 -2:00 pm CT

CLOSING DATE: November XX, 2023 - 2:00 pm CT

PUBLIC BID OPENING: December XX, 2023 -2:00 pm CT
POINT OF CONTACT:  Tim R. Tunnell, Land Coordinator
Headwaters Corporation
4111 4™ Ave, Suite 6
Kearney, NE 68845
tunnellt@headwaterscorp.com

The undersigned acknowledges receipt of the following plans and specifications:
#1 (_ ) Sheet1- Cover

#2 (__ ) Sheet 2 - Site Layout

#3 (__) Sheet 3-Quonset

#4 (_ ) Sheet4 - Lodge

PROJECT DESCRIPTION:

The contractor will be responsible for removing all structures and site clean-up identified on
sheets 3 & 4.  All structures will be demolished, and material will be relocated to an approved
landfill or salvaged. All debris, including contents of buildings must be removed from the site
for recycling or disposal in an approved facility. Landfill fees will be reimbursed by the owner
with submission of appropriate documentation of fees paid by the contractor. All metal debris
will be separated and removed from the site for recycling purposes by the contractor. Care must
be taken to remove all items from the site; nothing may be buried and left on site. After site
clean-up, site will be graded, disked, or otherwise cleaned such that the site can be re-seeded.
Seeding is NOT the responsibility of the contractor. Contractor is responsible for obtaining




PRRIP - ED OFFICE FINAL -— 10/3/2023

appropriate permits and to call the “Diggers Hotline” number to verify any conflicting utilities
prior to beginning any work.

Please include below a short narrative explaining your approach to this project. Identify
your method for demolition, relocation of the recyclable materials, and disposal of non-
recyclable materials with specific details of type and size of all equipment that will be used
to complete this work:




Directions to Mandatory
Pre-Bid Meeting

Date and Time: Wednesday, November X, 2023, at 2:.00 PM CT
Location: Tract 2009003

Map:

From 1-80 Exit 248 (Overton):

On 1-80 take exit 248 at Overton and travel 1.5 miles south on 24B, turn west onto Rd
748, travel 0.40 miles and turn north onto E Rd and travel 0.25 miles to gate, turn west
and travel 0.25 miles to project area.
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The undersigned, having examined the drawings and investigated the local conditions affecting
the project work, hereby proposes to perform the project in accordance with the contract
documents for the following rates:

THIS BID SUBMITTED ON DATE:

Estimated
Iﬁm Description Unit  Quantity Bid Price
0.
001 Mobilization and LS 1%
Demobilization
002 Structure Demolition/ LS 1%
Removal
003 Debris Trucking LS 1%
004 Seedbed Preparation LS 1%
TOTAL $

PROJECT DURATION:

The Contractor, under this agreement, shall commence this work as soon as possible upon receipt
of NOTICE TO PROCEED (anticipated around December XX, 2023). Work should be
completed as soon as possible, but no later than February 1, 2024.

TOTAL QUOTE PRICE

dollars ($ )

WORK COMPLETION DATE:

Submitted by:

(Company)

(Individual — Print)

(Sign/Date)
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