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INVITATION FOR BID 
 
PROJECT:    P23-022: Tract 2009003 Lodge & Quonset Demolition/  
    Removal 
LOCATION:   PRRIF Tract 2009003 
NEAR:   Overton, NE 
REQUEST DATE:   November XX, 2023 
MANDATORY SITE  
SHOWING:    November XX, 2023 – 2:00 pm CT 
CLOSING DATE:  November XX, 2023 – 2:00 pm CT 
PUBLIC BID OPENING: December XX, 2023 – 2:00 pm CT 
POINT OF CONTACT:  Tim R. Tunnell, Land Coordinator 

Headwaters Corporation 
4111 4th Ave, Suite 6 
Kearney, NE 68845 

    tunnellt@headwaterscorp.com 
 
The undersigned acknowledges receipt of the following plans and specifications: 
 
# 1  (      )   Sheet 1 -  Cover    
 
# 2  (      )   Sheet 2 – Site Layout   
 
# 3  (      )   Sheet 3 –Quonset   
 
# 4  (      )   Sheet 4 – Lodge  
 
 
PROJECT DESCRIPTION: 
 
The contractor will be responsible for removing all structures and site clean-up identified on 
sheets 3 & 4.    All structures will be demolished, and material will be relocated to an approved 
landfill or salvaged.  All debris, including contents of buildings must be removed from the site 
for recycling or disposal in an approved facility.  Landfill fees will be reimbursed by the owner 
with submission of appropriate documentation of fees paid by the contractor.  All metal debris 
will be separated and removed from the site for recycling purposes by the contractor. Care must 
be taken to remove all items from the site; nothing may be buried and left on site.  After site 
clean-up, site will be graded, disked, or otherwise cleaned such that the site can be re-seeded.  
Seeding is NOT the responsibility of the contractor. Contractor is responsible for obtaining 
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appropriate permits and to call the “Diggers Hotline” number to verify any conflicting utilities 
prior to beginning any work. 
 
Please include below a short narrative explaining your approach to this project.  Identify 
your method for demolition, relocation of the recyclable materials, and disposal of non-
recyclable materials with specific details of type and size of all equipment that will be used 
to complete this work: 
 



Directions to Mandatory 
Pre-Bid Meeting 

Date and Time: Wednesday, November X, 2023, at 2:00 PM CT 

Location:   Tract 2009003 

Map:  

 

From I-80 Exit 248 (Overton): 

On I-80 take exit 248 at Overton and travel 1.5 miles south on 24B, turn west onto Rd 
748, travel 0.40 miles and turn north onto E Rd and travel 0.25 miles to gate, turn west 
and travel 0.25 miles to project area. 
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The undersigned, having examined the drawings and investigated the local conditions affecting 
the project work, hereby proposes to perform the project in accordance with the contract 
documents for the following rates: 
THIS BID SUBMITTED ON DATE: ______________________ 

Item 
No. 

Description Unit 
Estimated 
Quantity   Bid Price    

 

001 Mobilization and 
Demobilization 

LS 1  $________________  

002 Structure Demolition/ 
Removal 

LS 1  $________________  

003  Debris Trucking LS 1  $________________  

004 Seedbed Preparation  LS 1  $________________  

   TOTAL  $________________  

PROJECT DURATION:   
The Contractor, under this agreement, shall commence this work as soon as possible upon receipt 
of NOTICE TO PROCEED (anticipated around December XX, 2023).  Work should be 
completed as soon as possible, but no later than February 1, 2024.  
 
TOTAL QUOTE PRICE________________________________________________________ 

_______________________________________________ dollars ($                                          ) 
 
WORK COMPLETION DATE: ______________________ 
 
Submitted by: _________________________________________  
     (Company) 
       ________________________________________  
     (Individual – Print) 
       _________________________________________  
     (Sign/Date)
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