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PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM (PRRIP -or- PROGRAM)
REQUEST FOR PROPOSALS (RFP)

SUBJECT: Lower Platte Hydraulic Modeling Services
REQUEST DATE: May 31, 2023

PRE-PROPOSAL MEETING: June 20, 2023

CLOSING DATE: June 30, 2023

POINT OF CONTACT: Libby Casavant

Headwaters Corporation
(319) 359-9183
casavantl@headwaterscorp.com

OVERVIEW

The Platte River Recovery Implementation Program (Program) initiated on January 1, 2007 between the
states of Nebraska, Wyoming, and Colorado and the Department of the Interior to address endangered
species issues in the central and lower Platte River basin. Program “target species” include the whooping
crane, piping plover, interior least tern (now de-listed), and pallid sturgeon.

A Governance Committee (GC) has been established that reviews, directs, and provides oversight for
activities undertaken during the Program. The GC is comprised of one representative from each of the
three states, three water user representatives, two representatives from environmental groups, and two
members representing federal agencies. Headwaters Corporation provides the Executive Director and
staff for the Program, collectively known as the Executive Director’s Office (EDO). Program staff are
located in Nebraska and Colorado and are responsible for assisting in carrying out various Program-
related activities.

Pallid sturgeon (PS) are known to occur in the Lower Platte River, downstream of Columbus, NE. The
Program is learning more about PS habitat through collaborative research with the University of
Nebraska at Lincoln (UNL). Once suitable habitat characteristics are identified, the Program will leverage
hydraulic modeling to identify the spatial distribution of potential habitat in the Lower Platte. The
creation of a 2-D hydraulic model will enable systematic evaluation of depth, velocity, and other
hydraulic metrics across the Lower Platte at various discharges, providing a means of quantifying habitat
availability through space and time as a function of flow.

The GC submits this Request for Proposals (RFP) to solicit proposals from Consultants to provide
hydraulic modeling services in support of PS research on the Lower Platte River. The full scope and
appropriate methods for performing analyses will be developed collaboratively by the EDO, Consultant
and UNL after selection and prior to model development.

The term Consultant shall be used throughout this document to describe both potential RFP
Respondents submitting a proposal and the successful Respondent performing the work upon award of
the project.
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SCOPE OF WORK

The selected Consultant will provide hydraulic modeling services that will be used in conjunction with
UNL PS research to quantify the spatial and temporal distribution of PS habitat on the Lower Platte
River.

The Program’s objective is to obtain 2-D hydraulic modeling results that allow for quantification of water
coverage, depth, velocity, and other hydraulic metrics at various flow levels on the Lower Platte River for
the purpose of better understanding pallid sturgeon habitat. The spatial extent of modeling is the active
channel and major tributary confluences extending from the Loup River confluence near Columbus, NE
downstream to the confluence of the Platte and Missouri Rivers near Plattsmouth, NE. Flows of interest
range from a two-year peak discharge (50,000 cfs at the Louisville gage) to a low-flow condition under
which habitat connectivity is limited (< 500 cfs at Louisville gage). In addition to flow from the Central
Platte, the Loup River, Loup Canal Return, Elkhorn River, and Salt Creek flows should be included in
model boundary conditions. Other tributaries or losses may be incorporated to achieve desired
calibration goals. Model resolution may vary but should generally be sufficient to quantify differences in
hydraulic metrics at a sandbar scale.

LiDAR topographic and partial bathymetric data were collected in August, 2022 for use in creating a 2-D
computational mesh. Data coverage extends from just upstream of Columbus, NE to the confluence of
the Lower Platte and the Missouri River near Omaha, NE. The horizontal resolution of elevation raster
product is 3 ft by 3ft. The horizontal accuracy is < 60cm RMSE and the vertical accuracy is < 9.2cm RMSE.
No data is available for the parts of the river channel where flow depth and turbidity inhibited LiDAR
penetration. Consultants are encouraged to suggest methods for filling in the gaps in this dataset. The
resulting mesh does not need to perfectly replicate the riverbed on the date of LiDAR collection, but it
does need to be a realistic approximation of elevations. Samples from the LiDAR dataset are available
for download and inspection at the same location as this RFP.

The specific scope of work to achieve these study objectives will be determined once a Consultant is
selected based on experience and qualifications, but a general description of the anticipated progression
of the study is provided below.

Once selected, the Consultant, EDO, and UNL will work collaboratively to:
e Perform an initial review of available hydrologic and hydraulic data.
e Determine additional data needs.
e Determine the best methodology to address the missing LiDAR data areas within the channel.
e Select the type of modeling software, minimum and maximum resolution, and any other
parameters.
e Select scenarios to model and obtain proper boundary conditions.

The consultant must present a plan for calibrating and validating the model and propose acceptable
tolerance limits. Once the model is shown to perform within these limits, the selected suite of scenarios
will be run and results reported. The report, model(s), and results for each scenario and discharge in a

georeferenced format will be the final deliverable of this project.

The following areas of expertise may be necessary to complete the full scope of work:
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e 2-D hydrodynamic modeling

e Sediment transport modeling

e  Fluvial geomorphology

e Geospatial analysis/elevation data processing

PROJECT BUDGET

The Program budget for this project is on the order of $250,000. However, an estimated project
budget should NOT be submitted in the proposal and proposals will not be evaluated based on
cost. A final scope of work and budget will be negotiated prior to commencement of work.

CONTRACT TERMS
The selected Consultant will be retained by:

Nebraska Community Foundation
PO Box 83107
Lincoln, NE 68501

Proposals should indicate whether the Consultant agrees to the contract terms as outlined in the
attached Program’s Consultant Contract (Exhibit A) or provide a clear description of any exceptions to
the terms and conditions.

The initial term of the contract is expected to be for a one-year period beginning at the date of final
signing of the contract (mid-2023 through mid-2024). The actual contract schedule will be developed
with the Consultant and incorporated into the contract. Contracted services will be performed on a time
and materials not to exceed basis. Under the final contract, a written Notice to Proceed from the EDO
will be required before work begins. All work will be contingent on availability of Program funding.

The selected Consultant may be requested to negotiate additional services, with the option to
extend, re-compete, or cancel at the discretion of the GC.

SUBMISSION REQUIREMENTS
All interested parties having experience providing the services listed in this RFP are requested to submit
a proposal.

Instructions for Submitting Proposals

One (1) electronic (PDF) copy of your proposal must be submitted to Libby Casavant by email at
casavantl@headwaterscorp.com no later than 5:00 PM Central Time on Tuesday, June 30, 2023. The
maximum allowable proposal PDF size is 15MB, and proposals are to be limited to a total of 50 pages or
less. A proposal is late if received any time after 5:00 PM Central Time and will not be eligible for
consideration.

Questions regarding the information contained in this RFP should be submitted to Libby Casavant at
casavantl@headwaterscorp.com. A list of compiled Consultant questions and responses will be
maintained on the Program web site (www.PlatteRiverProgram.org) in the same location as this RFP
solicitation. The last day to accept questions is June 26, 2023.
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RFP Schedule
The EDO expects to complete the selection process and award the work by August 22, 2023. The
following table represents the RFP schedule:

Description \ Date Time (Central)
Issue RFP By May 31, 2023 n/a
Pre-proposal virtual meeting June 20, 2023 12:00 PM
Last day for respondent.s to submit June 26, 2023 5:00 PM
questions regarding the RFP
Proposals due from Consultants June 30, 2023 5:00 PM
Evaluation of Proposals July 3 through July 20, 2023
Interviews Week of August 7, 2023
Award of Work On or before August 22, 2023
Start of Work Mid- to late September, 2023
Completion of Work Approximately August 22, 2024

Virtual Pre-Proposal Meeting

A mandatory virtual pre-proposal meeting of interested parties will be held on June 20, 2023 from
12:00-1:00 PM Central Time via Microsoft Teams for the purpose of familiarizing potential Consultants
with the Scope of Work and requirements included herein before submitting a response to this RFP. To
register, please email Libby Casavant (casavantl@headwaterscorp.com) with names and email addresses
for the people from your firm and/or team expected to join the virtual pre-proposal meeting by 12:00
PM Central Time on June 15, 2023. A meeting invite with the Microsoft Teams link will be forwarded to
expected participants.

The meeting will include a brief overview by the EDO regarding the objectives of the project, the scope
of services, and the timeline. It is the Consultant’s responsibility, during the pre-proposal meeting, to ask
guestions necessary to understand the RFP so the Consultant can submit a proposal that is complete
according to the RFP requirements. No minutes will be distributed by the EDO regarding the meeting.
Any proposals submitted by Consultants who did not register for and participate in the mandatory
virtual pre-proposal meeting will be rejected.

Proposal Content
Proposals should respond to the following general topics:

1) Project understanding: Discussion that demonstrates the Consultant’s understanding of key
objectives, goals and constraints.

2) Project approach: Discussion of the Consultant’s approach to model development including critical
issues, tasks, or considerations that may have shaped your approach. This section should not be a
reiteration of the general scope of work presented in Section Il of this RFP. That scope was provided
as general guidance and original thinking and/or discussion of improvements to that approach are
welcome and encouraged. Specific items that should be addressed in the approach include:

a. Aplan for dealing with data limitations, mainly, the incomplete bathymetry data.
b. The preferred type of model to be used (proprietary or not)
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c. Given the required model resolution, computational load will likely be high. Discuss any
concerns or suggestions given this constraint.
d. Briefly discuss an appropriate calibration and validation procedure and expected tolerance.

3) AQualifications and project experience: Provide project team organization, resumes/qualifications,
and responsibilities. Identify relevant project experience, particularly within the past five years,
including the name, location, and brief description of the projects; name, address, email, and phone
number for the primary client contact; and the involvement/role of the proposed team members in
those projects.

4) Rate Schedule: Schedule of standard hourly and reimbursable cost rates by labor category.

5) Conflict of interest statement addressing whether any potential conflict of interest exists between
this project and other past or on-going projects, including any projects currently being conducted for
the Program.

6) Confirmation of Insurance and Certificate of Good Standing: The Program’s Consultant Contract
(Exhibit A) describes requirements for a Certificate of Good Standing (Exhibit A, Section 8.G.) and
Insurance (Exhibit A, Section 8.S.). Proof of a Certificate of Good Standing and all Insurance types
and coverage levels will be required before a contract is issued. The proposal should confirm the
Consultant’s ability to meet these requirements and provide such proof during contract
development.

7) Acceptance of the terms and conditions as outlined in the attached Program’s Consultant Contract,
or clear description of any exceptions to the terms and conditions.

8) Affirmative Statement — that the firm and the principals of the firm (and any members of the team if
relevant) are NOT on the federal suspended and disbarred list. A DUNS! and SAM? number are
required to assist in verification.

9) Lobbying Certification — Form to complete attached as part of Exhibit B.

Criteria for Evaluating Proposals

The GC appointed a Proposal Selection Panel that will evaluate all proposals and select a Consultant

based on the following principal considerations:

1. The Consultant’s understanding of the overall project goals, constraints, design elements, and
operational scenarios and project approach.

2. Qualifications and the relevant experience of the proposed project team members and firm, which
may include:
a. Experience developing and calibrating 2-D hydraulic models of braided channels.
b. Experience leveraging data from multiple sources and gages to increase model accuracy and
reliability.

1 https://www.dnb.com/duns-number.html
2 https://federalcontractorregistry.com/
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c. Experience working with large LiDAR datasets, including an understanding of common
sources of error/inaccuracy, and dealing with incomplete data coverage.
d. Familiarity with the project study site.

Interviews may be held if necessary, as determined by the Proposal Selection Panel.

Award Notice

After completing the evaluation of all proposals and, if deemed necessary, interviews, the Proposal
Selection Panel will select a Consultant. That firm will negotiate with the EDO to establish a fair and
equitable contract. If an agreement cannot be reached, a second firm will be invited to negotiate and so
on. If the Program is unable to negotiate a mutually satisfactory contract with a Consultant, it may, at its
sole discretion, cancel and reissue a new RFP.

Program Perspective

The GC has the sole discretion and reserves the right to reject any and all proposals received in response
to this RFP and to cancel this solicitation if it is deemed in the best interest of the Program to do so.
Issuance of this RFP in no way constitutes a commitment by the Program to award a contract, or to pay
Consultant’s costs incurred either in the preparation of a response to his RFP or during negotiations, if
any, of a contract for services. The Program also reserves the right to make amendments to this RFP by
giving written notice to Consultants, and to request clarification, supplements, and additions to the
information provided by a Consultant.

By submitting a proposal in response to this solicitation, Consultants understand and agree that any
selection of a Consultant or any decision to reject any or all responses or to establish no contracts shall
be at the sole discretion of the Program. To the extent authorized by law, the Consultant shall
indemnify, save, and hold harmless the Nebraska Community Foundation, the states of Colorado,
Wyoming, and Nebraska, the Department of the Interior, members of the Governance Committee, and
the Executive Director’s Office, their employees, employers, and agents, against any and all claims,
damages, liability, and court awards including costs, expenses, and attorney fees incurred as a result of
any act or omission by the Consultant or its employees, agents, sub-Consultants, or assignees pursuant
to the terms of this project. Additionally, by submitting a proposal, Consultants agree that they waive
any claim for the recovery of any costs or expenses incurred in preparing and submitting a proposal.

PRRIP Lower Platte River Hydraulic Modeling Services RFP Page | 8
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Exhibit A
PRRIP Standard Consulting Services Contract Form
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EXHIBIT B — CONTRACT FORM
PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM

Contract between Nebraska Community Foundation, Platte River Recovery Implementation Program,
and XXXXXXXXX.

Lower Platte River Modeling

1. Parties. This Contract is made and entered into by and between Nebraska Community Foundation
(“Foundation”) of Lincoln, Nebraska, representing all signatories to the Platte River Recovery
Implementation Program (“Program”) and XXXXXXXXX (“Contractor”). The following persons are
authorized to represent the parties through this Contract: Jason Kennedy of the Foundation; Jason
Farnsworth of the Program; and XXXXXXXX of the Contractor.

2. Purpose of Contract. The purpose of this Contract is to allow the Foundation, acting as the fiscal
agent for the Governance Committee (GC) of the Program, to retain the services of the Contractor to
render certain technical or professional services hereinafter described in connection with an undertaking
to be financed by the Program, and to delegate the Executive Director’s Office (“ED Office”) through its
Executive Director or his designee the authority to administer this Contract.

3. Term of Contract and Required Approvals. This Contract is effective when all parties have
executed it and shall remain in effect through June 30, 2024 or until the contracted work is satisfactorily
completed, whichever occurs first. Work performed under this Contract shall occur from the date of final
signature below through June 30, 2024. Any extension of the contract term beyond June 30, 2024 must
be in writing and signed by all Parties in order to be valid.

If the Contractor has been delayed and as a result will be unable, in the opinion of the Program,
to complete performance fully and satisfactorily within this Contract period, the Contractor may be
granted an extension of time, upon submission of evidence of the causes of delay satisfactory to the
Program. An extension of the contract term must be in writing, signed by both Parties in order for it to
be valid.

4. Payment.

A. Reimbursement of Expenses. The Program agrees to pay the Contractor an
amount based on the approved hourly rate and reimbursable expenses depicted in Exhibit B, attached to
and incorporated by reference as part of this Contract, for the services described in Exhibit A, attached to
and incorporated by reference as part of this Contract. Total Payment under this contract shall not exceed
SXXX, XXX.

B. Cost Rates. The labor and equipment cost rates for each task included in Exhibit
A are as set forth on Exhibit B. These unit prices are not to be exceeded unless authorized in writing by
the Program. The contract total amount is controlling and is a ceiling price that contractor exceeds at its
own risk. Payment shall be made directly to the Contractor. The Contractor shall maintain hourly records
of time worked by its personnel to support any audits the Program may require. Billing reports shall be
submitted no more often than monthly for activities and costs accrued since the last billing report.

PRRIP Consultant Contract for Service
Lower Platte River Modeling
Page 1 0of 13
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C. Billing Procedures. The Contractor shall send billing reports for services
performed for the various tasks outlined in Exhibit A to the ED Office (address included below). The
Program’s Executive Director, upon receiving the billing report, will review the bill and advance the
invoice to the Bureau of Reclamation who will advise the Foundation of approval. The Foundation will
make payment of these funds directly to the Contractor within 30 days of receiving notice of approval.
Payments are due within 60 days of the billing date.

Billing Point of Contact (Program):

Mr. Jason Farnsworth, Executive Director
Platte River Recovery Implementation Program
Headwaters Corporation

4111 4™ Avenue, Suite 6

Kearney, Nebraska 68845

Phone: (308) 237-5728

Fax: (308) 237-4651

Email: farnsworthj@headwaterscorp.com

D. Withholding of Payment.

(i) When the Program has reasonable grounds for believing that the Contractor will
be unable to perform this Contract fully and satisfactorily within the time fixed for performance, then the
Program may withhold payment of such portion of any amount otherwise due and payable to the
Contractor reasonably deemed appropriate to protect the Program against such loss. These amounts may
be withheld until the cause for the withholding is cured to the Program’s satisfaction or this Contract is
terminated pursuant to Section 8.U. Any amount so withheld may be retained by the Program for such
period as it may be deemed advisable to protect the Program against any loss. This provision is intended
solely for the benefit of the Program and no person shall have any right against the Program or Foundation
by reason of the Program's failure or refusal to withhold monies. No interest shall be payable by the
Program or Foundation on any amounts withheld under this provision. This provision is not intended to
limit or in any way prejudice any other right of the Program or Foundation.

(ii) If a work element has not been completed by the dates established in Exhibit A, the
Program may withhold all payments beginning with the month following that date until such deficiency
has been corrected.

E. Final Completion and Payment. The final payment shall be made upon
acceptance of the final report, receipt of the final billing, and if applicable, execution of the final contract

amendment documenting the final contract amount.

5. Responsibilities of Contractor.

A. Scope of Services. The Contractor shall perform the specific services required
under this Contract in a satisfactory and proper manner as outlined in Exhibit A. If there is any conflict
between this Contract and the provisions of the specific requirements of Exhibit A, the specific
requirements shall prevail.

B. Personnel. All of the services required hereunder will be performed by the
Contractor or under its supervision, and all personnel engaged in the work shall be fully qualified and shall

PRRIP Consultant Contract for Service
Lower Platte River Modeling
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be authorized, licensed, or permitted under state law to perform such services, if state law requires such
authorization, license, or permit.

C. Subcontracts.

(i) Approval Required for Subcontracts. Any subcontractors and outside
associates or consultants required by the Contractor in connection with the services, work performed or
rendered under this Contract will be limited to such individuals or firms as were specifically identified in
the bid and agreed to during negotiations or are specifically authorized by the Program during the
performance of this Contract. The Contractor shall submit a list of the proposed subcontractors, associates
or consultants; the scope and extent of each subcontract; and the dollar amount of each subcontract prior
to Contract execution to the Program for approval. During the performance of the Contract, substitutions
in or additions to such subcontracts, associates, or consultants will be subject to the prior approval of the
Program. The Program approval of subcontractors will not relieve the Contractor from any responsibilities
outlined in this Contract. The Contractor shall be responsible for the actions of the subcontractors,
associates, and subconsultants.

(ii) Billings for Subcontractors. Billings for subcontractors, associates, or
subconsultants services will not include any mark up. The subcontract costs will be billed to the Program
at the actual costs as billed to the Contractor. Subcontract costs will be documented by attaching
subcontractor billings to the Contractor's billing submittals.

(iii) Copies of Subcontracts. The Contractor shall provide to the Program
copies of each subcontractor contract immediately following execution with the subcontractor. All
subcontracts between the Contractor and a subcontractor shall refer to and conform to the terms of this
Contract. However, nothing in this Contract shall be construed as making the Program a party to any
subcontract entered between the Contractor and a subcontractor.

(iv) Contracts for Subcontractors. All subcontracts that Contractor enters
into shall include any applicable provisions and certifications required by 2 CFR Part 200, including
Appendix Il thereto, and any other federal, state or local laws or regulations.

(v) Debarment and Suspension. Contractor shall not enter into subcontracts
with any entity or individual that is suspended, debarred or otherwise excluded from participation in the
transaction covered by this Contract.

D. Requests from the Program. The Contractor shall be responsible and responsive
to the Program and the ED Office in their requests and requirements related to this Contract.

E. Reports, Maps, Plans, Models and Documents. One (1) copy of maps, plans,
worksheets, logs, field notes or other documents prepared under this Contract, and one (1) copy of each
unpublished report prepared under this Contract shall be submitted to the Program. If the Contractor
writes or uses a computer program or spreadsheet as a part of this project, the Contractor shall submit to
the Program for approval all proposed program names and data formats prior to beginning work on that
task. All data shall be submitted to the Program in written and digital forms. Digital media shall be labeled
by the Contractor to provide sufficient detail to access the information in the media.

PRRIP Consultant Contract for Service
Lower Platte River Modeling
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F. Inspection and Acceptance. All deliverables furnished by the Contractor shall be
subject to rigorous review by the ED Office prior to acceptance.

6. Responsibilities of the Program.

A. Designated Representative. The Executive Director of the Program shall act as
the Program's administrative representative with respect to the Contractor's service to be performed
under this Contract and shall have complete authority to transmit instructions, receive information, and
interpret and define the Program's policies and decisions with respect to services covered by this Contract.

B. Data to be Furnished to the Contractor. All information, data, reports, and maps
as are available to the Program and necessary for the carrying out of the Scope of Services set forth herein
shall be furnished to the Contractor without charge and the ED Office shall cooperate with the Contractor
in every way possible in the carrying out of the project.

C. Review Reports. The ED Office shall examine all studies, reports, sketches,
opinions of construction costs, and other documents presented by the Contractor to the Program and
shall promptly render in writing the Program’s decisions pertaining thereto within the time periods
specified in Exhibit A.

D. Provide Criteria. The ED Office shall provide all criteria and full information
regarding its requirements for the project.

7. Special Provisions.

A. No Finder's Fees. No finder's fee, employment agency fee, or other such fee
related to the procurement of this Contract shall be paid by either party.

B. Publication. It is understood that the results of this work may be available to the
Contractor for publication and use in connection with related work. Use of this work for publication and
related work by the Contractor must be conducted with full disclosure to and coordination with the
Program’s Technical Point of Contact.

C. Publicity. Any publicity or media contact associated with the Contractor’s
services and the result of those services provided under this Contract shall be the sole responsibility of
the Program. Media requests of the Contractor should be directed to the Director of Outreach and
Operations in the ED Office.

D. Monitor Activities. The Program shall have the right to monitor all Contract-
related activities of the Contractor and all subcontractors. This shall include, but not be limited to, the
right to make site inspections at any time, to bring experts and consultants on site to examine or evaluate
completed work or work in progress, and to observe all Contractor personnel in every phase of
performance of Contract-related work.

E. Kickbacks. The Contractor certifies and warrants that no gratuities, kickbacks or
contingency fees were paid in connection with this Contract, nor were any fees, commissions, gifts, or
other considerations made contingent upon the award of this Contract. If the Contractor breaches or
violates this warranty, the Program may, at its discretion, terminate this Contract without liability to the

PRRIP Consultant Contract for Service
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Program, or deduct from the Contract price or consideration, or otherwise recover, the full amount of any
commission, percentage, brokerage, or contingency fee.

F. Debarment and Suspension. Contractor certifies by signing this Contract that
neither Contractor nor its principals are presently debarred, suspended, proposed for debarment,
declared ineligible or voluntarily excluded by any federal department or agency from participation in the
transaction covered by this Contract.

G. Anti-Lobbying. Contractor makes the representations set forth on the
Certification Regarding Lobbying, which is attached as Exhibit C and incorporated by reference as part of

this Contract. Contractor shall execute such Certification at the time of executing this Contract.

H. Office Space, Equipment, and Supplies. The Contractor will supply its own office
space, equipment, and supplies.

8. General Provisions.

A. Amendments. Any changes, modifications, revisions or amendments to this
Contract which are mutually agreed upon by the parties to this Contract shall be incorporated by written
instrument, executed and signed by all Parties to this Contract.

B. Applicable Law/Venue. The construction, interpretation and enforcement of this
Contract shall be governed by the laws of the State of Nebraska. The Courts of the State of Nebraska shall
have jurisdiction over this Contract and the parties.

C. Assignment/Contract Not Used as Collateral. Neither party shall assign or
otherwise transfer any of the rights or delegate any of the duties set forth in this Contract without the
prior written consent of the other party. The Contractor shall not use this Contract, or any portion thereof,
as collateral for any financial obligation, without the prior written permission of the Program.

D. Audit/Access to Records. The Program, the Foundation and any of their
representatives shall have access to any books, documents, papers, and records of the Contractor which
are pertinent to this Contract. The Contractor shall, immediately upon receiving written instruction from
the Program or the Foundation, provide to the Foundation or any governmental entity, independent
auditor, accountant, or accounting firm, all books, documents, papers and records of the Contractor which
are pertinent to this Contract. The Contractor shall cooperate fully with the Foundation or any such
governmental entity, independent auditor, accountant, or accounting firm, during the entire course of
any audit authorized by or required of the Program.

E. Availability of Funds. Each payment obligation of the Program is conditioned
upon the availability of funds and continuation of the Platte River Recovery Implementation Program. If
funds are not allocated and available for the continuance of the services performed by the Contractor,
the contract may be terminated by the Program at the end of the period for which the funds are available.
The Program shall notify the Contractor at the earliest possible time of the services which will or may be
affected by a shortage of funds. No penalty shall accrue to the Program in the event this provision is
exercised, and the Program shall not be obligated or liable for any future payments due or for any
damages as a result of termination under this section. This provision shall not be construed to permit the
Program to terminate this Contract to acquire similar services from another party.
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F. Award of Related Contracts. The Program may undertake or award supplemental
or successor contracts for work related to this Contract. The Contractor shall cooperate fully with other
contractors and the Program in all such cases.

G. Certificate of Good Standing. Contractor shall provide Certificate of Good
Standing verifying compliance with the unemployment insurance and workers' compensation programs
prior to performing work under this Contract.

H. Compliance with Law. The Contractor shall keep informed of and comply with all
applicable federal, state and local laws and regulations in the performance of this Contract.

l. Confidentiality of Information. All documents, data compilations, reports,
computer programs, photographs, and any other work provided to or produced by the Contractor in the
performance of this Contract shall be kept confidential by the Contractor unless written permission is
granted by the Program for its release.

J. Conflicts of Interest

(i) Contractor shall not engage in providing consultation to or
representation of clients, agencies or firms which may constitute a conflict of interest giving rise to a
disadvantage to the Program or a disclosure which would adversely affect the interests of the Program.
Contractor shall notify the Program of any potential or actual conflicts of interest arising during the course
of the Contractor’s performance under this Contract. This Contract may be terminated in the event a
conflict of interest arises. Termination of the Contract will be subject to a mutual settlement of accounts.
In the event the contract is terminated under this provision, the Contractor shall take steps to ensure that
the file, evidence, evaluation and data are provided to the Program or its designee. This does not prohibit
or affect the Contractor’s ability to engage in consultations, evaluations or representation under
agreement with other agencies, firms, facilities, or attorneys so long as no conflict exists.

(ii) A conflict of interest warranting termination of the Contract includes, but
is not necessarily limited to, representing a client in an adversarial proceeding against the Platte River
Recovery Implementation Program, its signatories, boards, commissions, or the Foundation, or initiating
suits in equity including injunctions, declaratory judgments, writs of prohibition or quo warranto.

K. Entirety of Contract. This Contract, consisting of thirteen (13) total pages
including Exhibit A (consisting of one (1) page), Exhibit B (consisting of one (1) page), and Exhibit C
(consisting of one (1) page), represents the entire and integrated Contract between the parties and
supersedes all prior negotiations, representations, and agreements, whether written or oral.

L. Force Majeure. Neither party shall be liable for failure to perform under this
Contract if such failure to perform arises out of causes beyond the control and without the fault or
negligence of the nonperforming party. Such causes may include, but are not limited to, acts of God or
the public enemy, fires, floods, epidemics, quarantine restrictions, freight embargoes, and unusually
severe weather. This provision shall become effective only if the party failing to perform immediately
notifies the other party of the extent and nature of the problem, limits delay in performance to that
required by the event, and takes all reasonable steps to minimize delays. This provision shall not be
effective unless the failure to perform is beyond the control and without the fault or negligence of the
nonperforming party.
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M. Indemnification. The Contractor shall indemnify and hold harmless the
Foundation, the Program, the ED Office, and their officers, agents, employees, successors and assignees
from any and all claims, lawsuits, losses and liability arising out of Contractor's failure to perform any of
Contractor’s duties and obligations hereunder or in connection with the negligent performance of
Contractor’s duties or obligations, including but not limited to any claims, lawsuits, losses or liability
arising out of Contractor’s malpractice. The obligations of this paragraph shall survive termination of this
Contract.

N. Independent Contractor. The Contractor shall function as an independent
contractor for the purposes of this Contract, and shall not be considered an employee of the Program,
Foundation, or ED Office for any purpose. The Contractor shall assume sole responsibility for any debts
or liabilities that may be incurred by the Contractor in fulfilling the terms of this Contract, and shall be
solely responsible for the payment of all federal, state and local taxes which may accrue because of this
Contract. Nothing in this Contract shall be interpreted as authorizing the Contractor or its agents and/or
employees to act as an agent or representative for or on behalf of the Foundation or the Program, or to
incur any obligation of any kind on the behalf of the Foundation or the Program. The Contractor agrees
that no health/hospitalization benefits, workers' compensation and/or similar benefits available to
Foundation, Program, or ED Office employees will inure to the benefit of the Contractor or the
Contractor's agents and/or employees as a result of this Contract.

0. Notices. All notices arising out of, or from, the provisions of this contract shall be
in writing and given to the parties at the address provided under this Contract, either by regular mail,
facsimile, e-mail, or delivery in person. Notice is effective upon delivery.

P. Notice and Approval of Proposed Sale or Transfer of the Contractor. The
Contractor shall provide the Program with the earliest possible advance notice of any proposed sale or
transfer or any proposed merger or consolidation of the assets of the Contractor. Such notice shall be
provided in accordance with the notice provision of this Contract.

Q. Ownership of Documents/Work Product/Materials. All documents, reports,
records, field notes, data, samples, specimens, and materials of any kind resulting from performance of
this Contract are at all times the property of the Program.

R. Patent or Copyright Protection. The Contractor recognizes that certain
proprietary matters or techniques may be subject to patent, trademark, copyright, license or other similar
restrictions, and warrants that no work performed by the Contractor or its subcontractors will violate any
such restriction.

S. Proof of Insurance. The Contractor shall not commence work under this Contract
until the Contractor has obtained the following insurance coverages and provided the corresponding
certificates of insurance:

(i) Commercial General Liability Insurance. Contractor shall provide
coverage during the entire term of the Contract against claims arising out of bodily injury, death, damage
to or destruction of the property of others, including loss of use thereof, and including products and
completed operations in an amount not less than Two Million Dollars ($2,000,000.00) aggregate and One
Million Dollars ($1,000,000.00) per occurrence. These minimum limits can be met by primary and umbrella
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liability policies. Coverage shall include: Premises-Operations, Products/Completed Operations,
Contractual, Broad Form Property Damage, and Personal Injury.

(ii) Business Automobile Liability Insurance. Contractor shall maintain,
during the entire term of the Contract, automobile liability insurance in an amount not less than One
Million Dollars ($1,000,000.00) per occurrence. Coverage will include bodily injury and property damage
covering all vehicles, including hired vehicles, owned and non-owned vehicles.

(iii) Workers’” Compensation and Employers’ Liability Insurance. The
Contractor shall provide proof of workers’ compensation coverage. Contractor’s insurance shall include
“Stop Gap” coverage in an amount not less than Five Hundred Thousand Dollars ($500,000.00) per
employee for each accident and disease.

(iv) Professional Liability Insurance. The Contractor shall provide proof of
Professional Liability insurance covering damages arising out of negligent acts, errors, or missions
committed by Contractor in the performance of this Agreement, with a liability limit of not less than One
Million Dollars ($1,000,000) per claim. Contractor shall maintain this policy for a minimum of two (2) years
after completion of the work or shall arrange for a two-year extended discovery (tail) provision if the
policy is not renewed. The intent of this policy is to provide coverage for claims arising out of the
performance of professional Services under this contract and caused by any error, omission, breach or
negligent act, including infringement of intellectual property (except patent or trade secret) of the
Contractor.

T. Taxes. The Contractor shall pay all taxes and other such amounts required by
federal, state and local law, including but not limited to federal and state income taxes, social security
taxes, workers' compensation, unemployment insurance and sales taxes.

u. Termination of Contract. This Contract may be terminated, without cause, by the
Program upon fifteen (15) days written notice. This Contract may be terminated immediately for cause if
the Contractor fails to perform in accordance with the terms of this Contract. In the event of a
termination, the Program shall pay Contractor for all reasonable work performed up to the effective date
of the termination.

V. Third Party Beneficiary Rights. The parties do not intend to create in any other
individual or entity the status of third party beneficiary, and this Contract shall not be construed so as to
create such status. The rights, duties and obligations contained in this Contract shall operate only
between the parties to this Contract, and shall inure solely to the benefit of the parties to this Contract.
The provisions of this Contract are intended only to assist the parties in determining and performing their
obligations under this Contract.

W. Time is of the Essence. Time is of the essence in all provisions of the Contract.

X. Titles Not Controlling. Titles of paragraphs are for reference only and shall not be
used to construe the language in this Contract.

Y. Waiver. The waiver of any breach of any term or condition in this Contract shall
not be deemed a waiver of any prior or subsequent breach.
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0. Contacts.

Administrative Point of Contact (Foundation):

Jason Kennedy

Chief Financial & Administrative Officer
Nebraska Community Foundation

PO Box 83107

Lincoln, Nebraska 68501-3107

Phone: (402) 323-7330

Fax: (402) 323-7349

Email: jkennedy@nebcommfound.org

Technical Point of Contact (Program):
Libby Casavant, Water Resources Engineer
Platte River Recovery Implementation Prog.
Headwaters Corporation

4111 4™ Avenue, Suite 6

Kearney, Nebraska 68845

Phone: (319) 359-9183

Fax: (308) 237-4651

Email: casavantl@headwaterscorp.com

Administrative Point of Contact (Contractor):

XXXX

Admin. Point of Contact (Program):

Jason Farnsworth, Executive Director

Platte River Recovery Implementation Prog.
Headwaters Corporation

4111 4™ Avenue, Suite 6

Kearney, Nebraska 68845

Phone: (308) 237-5728

Fax: (308) 237-4651

Email: farnsworthj@headwaterscorp.com

Media Point of Contact (Program):

Alicia Uribe, Executive Office Manager
Platte River Recovery Implementation Prog.
Headwaters Corporation

4111 4™ Avenue, Suite 6

Kearney, Nebraska 68845

Phone: (308) 237-5728

Fax:  (308)237-4651

Email: uribea@headwaterscorp.com

Technical Point of Contact (Contractor):
XXXX
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10. Signatures. By signing this Contract, the undersigned certify that they have read and
understood it, that they have the authority to sign it, and that their respective Party agrees to be bound
by the terms of the Contract.

NEBRASKA COMMUNITY FOUNDATION

Jason D. Kennedy Date
Chief Financial and Administrative Officer

CONTRACTOR

Name Date
Title

PLATTE RIVER RECOVERY IMPLEMENTATION PROGRAM ACKNOWLEDGEMENT

| hereby certify that the Governance Committee of the Platte River Recovery Implementation Program
has authorized the Nebraska Community Foundation, acting as contracting agent for the Governance
Committee, to enter into this Agreement.

Jason M. Farnsworth Date
Executive Director
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EXHIBIT “A”
SCOPE OF SERVICES

A. WORK DESRIPTION
To be finalized with Selected Contractor, North Platte Chokepoint Planning Workgroup, and PRRIP
Executive Director’s Office.
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EXHIBIT “B”
HOURLY RATE AND REIMBURSABLE EXPENSES
PRICE SCHEDULE

To be added from selected Contractor as approved by the Program.
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EXHIBIT “C”
Certification Regarding Lobbying

The undersigned certifies, on behalf of Contractor, that to the best of his or her knowledge and belief:

1. No federal appropriated funds have been paid or will be paid, by or on behalf of Contractor, to
any person for influencing or attempting to influence an officer or employee of any federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any federal contract, the making of any federal
grant, the making of any federal loan, the entering into of any cooperative agreement, or the
extension, continuation, renewal, amendment, or modification of any federal contract, grant,
loan, or cooperative agreement.

2. Noregistrant under the Lobbying Disclosure Act of 1995 has made any lobbying contacts on behalf
of the Contractor with respect to the federal grant or cooperative agreement under which the
Contractor is receiving monies.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into
this transaction imposed by section 1352, title 31, U.S. Code. Any person who makes an expenditure
prohibited by Section 1 above or who fails to file or amend the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

NAME OF BUSINESS (“CONTRACTOR”)
By:

Name Date
Title
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